Clay County, Missouri

Highway Department
16616 NE 116" Street
Kearney, Missouri 64060

Karl Walters
Highway Administrator

REQUEST FOR PROPOSAL
ENGINEERING DESIGN AND CONSTRUCTION SERVICES

BISHOP ROAD BRIDGE (No. 05000031) REPLACEMENT
FEDERAL PROJECT NO. BRO B024(24)

Clay County, Missouri is requesting the services of a consulting engineering firm to
perform the described professional services in 2014-2015 for the Bishop Road Bridge over
Muddy Fork (No. 05000031) Replacement project as further defined in the attached list. If your
firm would like to be considered for these consulting services, you may submit your proposal to
Clay County Highway Department. Proposals should be limited to no more than 5 pages. The
proposal should include: brief project approach, project team and experience of those
individuals (resumes do not count towards 5 page limit), similar projects your firm has
completed, and any other information which might help us in the selection process. The

County plans to make their selection from the submitted proposals.

Clay County’s basic goals for this project are as follows:

e Total bridge replacement

e Cost constrained structure

e Minimal long term maintenance
e Minimal Right-of-Way acquisition
e Construction completed in 2015

Consultants are encouraged to include additional value-added benefits into their approach for
this proposal.
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DBE firms must be listed in the MRCC DBE Directory located on MoDOT’s website at
www.modot.gov, in order to be counted as participation towards an established DBE Goal. We
encourage DBE firms to submit letters of interest as prime consultants for any project they feel

can be managed by their firm.

It is required that your firm’s Statement of Qualification (RSMo 8.285 through 8.291) and
Affidavit of Compliance with the federal work authorization program along with a copy of your
firm’s E-Verify Memorandum of Understanding (15CSR 60-15.020) be submitted with your
Letter of Interest.

All proposals shall be received by 1:00pm local time on Monday, December 2, 2013 at the
following location:

Clay County Highway Department
Attn: Administrator

16616 NE 116" Street

Kearney, MO 6460

Please contact Duane Jackson at 816-407-3300 with questions regarding this request.

Sincerely,

Karl Walters

Highway Administrator

Attachment
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http://www.modot.gov/

Clay County, Bishop Road

Federal Aid No.:

BRO B024(24) / TIP #524001

Location:

Bishop Road, NE of Kearney, MO  Bridge No. 05000031

Proposed Improvement:

Bridge Replacement

Length: 75 ft.
Approximate Construction Cost: $950,000.00
DBE Goal Determination TBD %

Consultant Services Required:

Includes, but not limited to the following:
Roadway: preliminary plans, right of way plans.

Bridge: hydraulic analysis, field surveys, geotechnical investigation, and
preliminary/final design of the new County bridge.

Please review Attachment A for a detailed scope of services.

Other Comments:

Selection results will be announced after December 2, 2013

Contact: Name: Duane Jackson
Address: 16616 NE 116" Street, Kearney, MO 64060
Phone:  816-407-3300
E-mail: djackson@claycountymo.gov

Deadline: 1:00 pm, Monday, December 2, 2013

Submit

e Letter of interest should not exceed five (5) pages total. A page is defined as 8-1/2 by 11 inches and printed on
one side. Three (3) copies of the letter interest should be received at the address and by the time specified.
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ATTACHMENT A

The Scope of Services for the project is expected to include, but is not limited to, the

following;

A. Design Phase — The Engineer will:

1.
2.

10.

11.

12.

Determine the County’s goals and needs for the project;

Conduct topographic, property and utility surveys sufficient to develop plans for the
project;

Arrange for subsurface investigations if needed;

Conduct hydraulic studies, prepare alternative designs and cost estimates, develop
preliminary plans, and recommend to the County the best overall general design
based on these studies;

Submit three (3) hard copies and one (1) PDF copy of the preliminary plans,
estimates and studies for review by the County and Missouri Department of
Transportation (MoDOT);

Prepare detailed construction plans, cost estimates, specifications and related
documents as necessary for the purpose of soliciting bids for constructing the
project. Provisions will be made in the contract documents for that portion of the
work that will be performed by County forces;

Secure adequate property title information, determine right-of-way requirements,
prepare right-of-way plans (as required), prepare legal descriptions and tract maps
(as required) and assist the County in acquiring the right-of-way deeds;

Ensure compliance with water quality requirements by coordinating with the
Missouri Department of Natural Resources and the U.S. Army Corps of Engineers
and also ensure compliance with the requirements of the Federal Emergency
Management Agency (FEMA);

Ensure compliance with historic preservation requirements through coordination
with the Missouri Department of Natural Resources, and if deemed necessary,
arrange to have the site examined by a qualified archeologist on a subcontract basis;
Hazardous Waste Inspections — Inspect project prior to bid advertisement for
asbestos and lead paint. The accompanying hazardous waste reports MUST be in
the bid proposal. See EPG 136.6.4.10 for further information on Hazardous Waste.
Ensure compliance with all regulations in regards to noise abatement and air quality,
if necessary; and

Provide the County with five (5) sets of completed plans, specifications and cost
estimates for the purpose of obtaining construction authorization from the Missouri
Department of Transportation. One of these sets shall be in PDF format. These
documents shall be prepared in accordance with MoDOT/FHWA requirements to
make the bridge eligible for BRO funding.
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B. Bidding Phase — The Engineer will:

1.

Upon receipt of construction authorization from MoDOT, make final corrections
resulting from reviews by agencies involved, and provide an adequate number of
plans, specifications, and bid documents to the County;

Provide the County with a list of Qualified bidders and assist the County in
advertising for bids;

Assist the County in evaluating bids and requesting concurrence in award from
MoDOT;

Provide assistance to the County in answering contractor questions regarding the
plans and prepare addenda, if needed;

Attend a pre-bid meeting (as required);

Prepare the Storm Water Pollution Prevention Plan (as required).

Construction Phase — The Engineer will serve as the County’s representative for

administering the terms of the construction contract between the County and their

Contractor. Engineer will endeavor to protect the County against defects and

deficiencies in workmanship and materials in work by the Contractor. However, the

furnishing of such project representation will not make the Engineer responsible for the

construction methods and procedures used by the Contractor or for the Contractor’s

failure to perform work in accordance with the contract documents.

The Engineer’s services will include more specifically:

Assist the County with a preconstruction conference to discuss the project details
with the Contractor;

Make periodic site visits to observe the Contractor’s progress and quality of work,
and to determine if the work conforms to the contract documents. It is
contemplated that survey staking and layout will be accomplished by the
Contractor’s forces. The Engineer will accompany MoDOT and FWHA
representatives on visits of the project site as requested;

Check shop drawings and review schedules and drawings submitted by the
Contractor;

Reject work not conforming to the project documents;

Prepare change orders for issuance by the County as necessary and assure that the
proper approvals are made prior to work being performed;

Review wage rates, postings, equal employment opportunity and other related
items called for in the contract documents;

Inspect materials, review material certifications furnished by the Contractor, sample
concrete and other materials as required, and arrange for laboratory testing of
samples by others on a subcontract basis. Independent assurance samples and tests
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will be performed by MoDOT personnel and such sampling and testing is excluded
from the work performed by the Engineer under this contract;

8. Maintain progress diary and other project records, measure and document
guantities, and prepare monthly estimates for payments due the Contractor;

9. Be present during critical construction operations, including but not limited to the
following:

a.

o

g.

Structure layout;

Excavation and backfilling;

Driving of piles;

Checking of reinforcing steel prior to concrete placement;
Concrete batching and pouring;

Placement of girders;

Placement of surfacing materials; and

10. Participate in final inspection, provide the County with project documentation
(diaries, test results, certifications, etc.), and provide as-built plans for the County’s
records.

Each proposal received will be scored by the use of the attached rubric for the purpose of
ranking/rating each firm. Scores will be viewed objectively on criteria and level of effort, and
subjectively on experience and the design approach to help the County determine who has
submitted the most responsive proposal.

End of Request for Proposal
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Company:

Score

RUBRIC SELECTION CRITERIA FOR ENGINEERING SERVICES PROPOSAL

Bishop Road Bridge over Muddy Fork

Date:

Assessment Scale

Project Approach

(15-11) Strong

Maximum value to county.
Illustrations are clear and relevant

(10-6) Average

Significant value to county.
Approach does not convincingly
depict maximum value

(5-1) Weak

Value to county nonexistent or
lacks relevance and/or clarity

Proposal Submission
Requirements

Proposal does not exceed 5
pages plus resumes

Organization of
information for
coherence,
emphasis, & clarity

The structure of the RFP ideas is
clear, logical and effective

The structure of the RFP ideas
could be clearer, more logical,
and more effective

The structure of the RFP ideas
lacks a sense of direction or
coherence, and presents
illogical sequencing of ideas

Consultant

Level of Effort

Firm presents a level of effort that
provides the most cost efficient
use of resources

Firm presents a level of effort
that provides an average use of
resources

Firm presents a level of effort
that exceeds a reasonable use
of resources

Project final delivery within 60

Project final delivery within 90

Project final delivery greater

Schedule
days of contract award days of contract award than 90 days of contract award
Resumes of staff and company |Resumes of staff and company Resumes of staff and/or
Experience experience develop maximum experience depict the firm’s company experience lacks

P confidence of the firm’s ability to ability to provide a quality ability to provide confidence in
provide a superior product product the final product
Presentation of intangible

Other opportunities for the community -- --

and county

TOTAL SCORE

Notes:

Scoring Team:
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